

ADDENDUM 1

Date: August 28, 2017

RFB No: PK-04-17/ REBID - Construction of Concession Building

Bid Date: September 12, 2017/3:30 August 31, 2017/2:00 PM Local Time

The following clarifications, changes, additions, and/or deletions are hereby made to the RFB:

• The Bid Due Date has been moved to September 12, 2017 at 3:30 PM due to the delays caused by Hurricane Harvey.

It is the responsibility of the vendor to ensure all addenda are considered in their pricing prior to submitting a bid by contacting the Purchasing Division at SAPurch@cosatx.us. Failure to do so will be at the risk of the vendors. No revisions to a bid can be allowed after the bids are opened for any reason.

Sincerely,

Candice Blake Purchasing Specialist