



Chadbourne St. Improvements

Downtown San Angelo Connectivity Project

RFQ No ES-01-19
October 11, 2018



Document Availability

- Documents are available in the Purchasing Division or may be downloaded from the City's website at www.cosatx.us. To locate the documents on the website go to:
- Bid Information > RFQ: ES-01-19 Professional Services – Engineering and Surveying Services for Chadbourne St. Improvements, Phase A
- **Deadline and Delivery Location**
- Sealed RFQ submittals must be received at the Purchasing Office no later than **October 31, 2018, 2:00 PM, Local Time**. The clock located in Purchasing will be the official time. Submissions received after the deadline, regardless of the mode of delivery, will be not be considered.



Proposal Submittal Format

- Respondents are encouraged to use their own format within the guidelines described in the RFQ.:
- In addition to all required forms and documentation, each firm must provide the following information (limited to 20 pages exclusive of cover page and team resumes):
 - **Cover Page**
 - **Table of Contents – 1 page**
 - **Team Capability – 3 pages**
 - **Key Personnel – 3 pages exclusive of team resumes**
 - **Quality of Similar Projects – 8 page**
 - **Understanding the Scope of Work – 3 pages**
 - **Familiarity – 1 page**



EVALUATION CRITERIA

- Project Approach/Project Management Plan (0-30 POINTS)
- Key Project Personnel - Qualifications and Experience (0-30 POINTS)
- Similar Projects Experience (0-30 POINTS)
- Firm Location (0-10 POINTS)



Important Dates

Pre-Proposal Meeting	10:00 a.m. OCT. 11, 2018
Jobsite Walk	Today and By Appointment
Deadline for Questions	5:00 p.m. Oct. 24 th , 2018
Deadline for Addenda (7 days prior to proposal for major changes)	5:00 p.m. Oct.. 24 th , 2018
Deadline for Receipt of Proposals	2:00 p.m. Oct. 31 st , 2018
Evaluation of Proposals Completed	20 Days
Award of Contract	90 Days
Design Schedule	Phase A complete no later than March 21 st , 2020
Construction Schedule	Start July 2020



Points of Contact

Request for Qualifications:

**Candice Blake, Manager
Purchasing Division
City of San Angelo
72 W. College Ave.
San Angelo, Texas 76903
sapurch@cosatx.us
(325) 657-4219**

Project Manager after Council Award:

**Andy Vecellio, Assistant City Engineer
Engineering Services
City of San Angelo
301 W. Beauregard Ave.
San Angelo, Texas 76903**

**Charles Michalewicz
Public Works Projects Administrator
City of San Angelo**



Project Description

- Chadbourne Improvements from 6th Street to Washington Dr.
 - Phase A – Concho River to Beauregard Ave.
 - Phase B – Beauregard Ave. to 6th St.
 - Phase C – Concho River to Washington Dr.
- Street improvements – Concrete road with curb & gutter
- Streetscape improvements
- Pedestrian improvements, including ramp to pedestrian trail
- Utilities improvements
- Phase A must be let by July, 2020, to meet TxDOT deadline




Scope of Services Requested


- **Architectural and Engineering Services**
- **Public Meetings and Presentations**
- **Design Services included but not limited to:**
 - Reviewing Existing Concepts
 - Surveying Services
 - Streetscape
 - Street, Pedestrian, Water, Sewer and Stormwater Infrastructure
 - Environmental Clearances
 - Utility Coordination
- Phase A must be let by July, 2020, to meet TxDOT deadline



Phase A - Concho River to Beauregard Ave.



Phases A & B - from Concho River to 6th Street



Phase C – Concho River to Washington Dr.





Chadbourne St. Improvements

Downtown San Angelo Connectivity Project

RFQ No ES-01-19

October 11, 2018

